



EMJ CONSTRUCTION

May 16th, 2017

ADDENDUM No. 2 – BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK

DUE DATE: May 19th, 2017

TIME: 11:00 AM

PROJECT: The Outlet Shoppes at Rentschler Field
East Hartford, CT

BID

LOCATION: EMJ Construction
c/o Capital Region Development Authority
100 Columbus Boulevard
Hartford, CT 06103

Re: BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK

1. Incorporate the attached EMJ Corporation Subcontractor Agreement Exhibit B (36 pages) in its entirety into the Contract Documents.
2. Incorporate the attached EMJ Construction Site Logistics and Phasing Plan – Phase 1A thru Phase 4 plans (5 pages), dated 5/16/17, into the Contract Documents, in their entirety.
3. Incorporate the attached EMJ Construction Bid Form (10 pages), dated 5/16/17, into the Contract Documents in its entirety.
4. Incorporate the attached Pre-Bid Meeting Minutes (2 pages) from the Pre-Bid Meeting on 5/8/17 into the Contract Documents in its entirety.
5. Incorporate the attached BP-01 Infrastructure Improvements and Sitework Bidder Questions and Answers No.1 (4 pages), dated 5/16/17, into the Contract Documents in its entirety.
6. Incorporate the attached BP-01 Infrastructure Improvements and Sitework Bidder Questions and Answers No.1 (16 pages), dated 5/16/17, into the Contract Documents in its entirety.
7. Incorporate the attached BP-01 Infrastructure Improvements and Sitework Exhibit B Modifications (3 pages), dated 5/16/17, into the Contract Documents in its entirety.
8. Incorporate the attached State of Connecticut Department of Labor Wage and Workplace Standards Division Minimum Rates and Classifications for Building Construction ID# B23596 (15 pages), dated 5/16/17 into the Contract Documents in its entirety.



EMJ CONSTRUCTION

Sincerely,
EMJ Construction

Steven A. Rice

Steven A. Rice
Vice President of Construction

Cc: file