



EMJ CONSTRUCTION

December 13th, 2016

ADDENDUM No. 1 – BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK

DUE DATE: **December 21st, 2016**

TIME: **3:00 PM**

PROJECT: The Outlet Shoppes at Rentschler Field
East Hartford, CT

BID

LOCATION: EMJ Construction
c/o Capital Region Development Authority (**CHANGE**)
100 Columbus Boulevard
Hartford, CT 06103

Re: BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK

1. Revise the Bid Location to: EMJ Construction
c/o Capital Region Development Authority
100 Columbus Boulevard
Hartford, CT 06103
2. Incorporate the attached EMJ Construction Scope Delineation for Infrastructure Improvements (Publicly Funded) and Sitework (Privately Funded) plan (1 page), dated 12/13/16, into the Contract Documents, in its entirety.
3. Incorporate the attached EMJ Construction Site Logistics and Phasing Plan – Phase 1A thru Phase 4 plans (5 pages), dated 12/13/16, into the Contract Documents, in their entirety.
4. Incorporate the attached EMJ Corporation Subcontractor's Qualification Form (8 pages), dated 12/13/16, into the Contract Documents, in its entirety.
5. Delete the previously issued EMJ Corporation Subcontractor Agreement Exhibit A (19 pages) in its entirety and replace it with the attached EMJ Construction Subcontractor Agreement Exhibit A (19 pages), dated 12/13/16.
6. Incorporate the attached EMJ Corporation Subcontractor Agreement Exhibit B (36 pages), dated 12/13/16, into the Contract Documents in its entirety.
7. Incorporate the attached EMJ Construction Project Schedule (135 pages), dated 12/13/16, into the Contract Documents in its entirety.
8. Incorporate the attached Stormwater Pollution Control Plan (SWPCP) prepared by F.A. Hesketh & Associates, Inc., dated August 30, 2016 into the Contract Documents in its entirety.



EMJ CONSTRUCTION

9. Incorporate the attached DECD Construction Sign Guidelines (2 pages) into the Bid Documents in its entirety.

10. Incorporate the attached EMJ Construction Bid Form (8 pages), dated 12/13/16, into the Bid Documents in its entirety.

Sincerely,
EMJ Construction

Steven A. Rice
Vice President of Construction

Cc: file