



EMJ CONSTRUCTION

December 16th, 2016

ADDENDUM No. 2 – BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK

DUE DATE: December 23rd, 2016 (CHANGE)

TIME: 1:00 PM (CHANGE)

**PROJECT: The Outlet Shoppes at Rentschler Field
East Hartford, CT**

BID

**LOCATION: EMJ Construction
c/o Capital Region Development Authority
100 Columbus Boulevard
Hartford, CT 06103**

Re: BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK

1. Revise the Bid Due Date and Time as follows:
Bid Due Date: December 23rd, 2016
Time: 1:00PM
2. Incorporate the attached Pre-Bid Meeting Minutes (5 pages) from the Pre-Bid Meeting on 12/14/16 into the Contract Documents in its entirety.
3. Incorporate the attached BP-01 Infrastructure Improvements and Sitework Bidder Questions and Answers No.1 (10 pages), dated 12/16/16, into the Contract Documents in its entirety.
4. Delete Specification Section 012300 from the Contract Documents, in its entirety.
5. Delete the previously issued EMJ Corporation Subcontractor Agreement Exhibit B (36 pages), dated 12/13/16, from the Contract Documents in its entirety and replace it with the attached EMJ Corporation Subcontractor Agreement Exhibit B, dated 12/16/16. Please note all changes have been clearly marked.
6. Delete the previously issued Commission on Human Rights and Opportunities Contract Compliance Regulations Notification to Bidders in its entirety and replace it with the attached version, revised 9/3/15.
7. Incorporate the attached EMJ Drainage and Utility Public-Private Scope Delineation drawings (11 pages) into the Contract Documents. Please note only the utilities crossing or in the vicinity of the Public-Private Scope Delineation Line have been marked for clarity.



EMJ CONSTRUCTION

Sincerely,
EMJ Construction

Steven A. Rice
Vice President of Construction

Cc: file