

July 1, 2021

Addendum #3

**Comprehensive Building System Assessment
for Pratt & Whitney Stadium at Rentschler Field**

This addendum, dated July 1, 2021, forms a part of the Contract Documents and modifies the original RFP. Please include this addendum in your RFP submission.

**Please be advised that the proposal due date for this RFP has been extended from JULY 8th
to JULY 15th.**

Proposals must be received by 3:00 p.m. that day.