

**ADDENDUM NO. 4**

XL CENTER – 23 XL Renovations  
HARTFORD, CT

The bid date is being **EXTENDED**.

**Friday, January 26, 2024, by 1:00 PM** with a bid opening to follow immediately at the Main Lobby (Trumbull St entrance) of XL Center, 1 Civic Center Plaza, Hartford, CT.

**Sealed Envelopes can be delivered via common carrier (Fedex, UPS, etc.) by January 25, 2024 to Dimeo Construction Company 75 Chapman St, Providence, RI 02905. Attention to Kristin Farley**

**Bid date sealed envelope hand delivery to XL Center Main Entry (Trumbull St Entrance) – 1 Civic Center Plaza, Hartford, CT by 1:00 PM.**

Bid Package 15D AHU Refurbishment has been removed. This scope will be completed within Bid Package 15C HVAC.

On Addendum 3 Summary remove notation of issuance for plan AV-203E. This plan does not exist.

This addenda includes the following information:

1. Section 005301 Revised Scopes of Work:
  - a. 02A Sitework
  - b. 02B Selective Demolition & Abatement
  - c. 02C Slab Removal for Underslab Piping Set Aside
  - d. 02E Selective Demolition for Seating Set Aside
  - e. 03A Cast In Place Concrete
  - f. 03B Site Concrete Set Aside
  - g. 03C Slab Infill at Underslab Plumbing Set Aside
  - h. 04A Masonry
  - i. 04B Masonry Set Aside
  - j. 05A Structural Steel
  - k. 05B Misc Metals
  - l. 05C Theatrical Structural Steel
  - m. 05D Structural Steel S-202B and S-202C Site Aside
  - n. 06A Millwork

- o. 06B Division 10 Installation
  - p. 06C Door and Hardware Installation
  - q. 07C Waterproofing and Sealants
  - r. 07D Fireproofing
  - s. 07E Firestopping
  - t. 08A Glazing and Metal Ornamental Screen
  - u. 08B Doors, Frames & Hardware Supply
  - v. 09A Drywall and Framing
  - w. 09B Drywall and Framing Set Aside
  - x. 09C ACT
  - y. 09D ACT Set Aside
  - z. 09E Flooring
  - aa. 09F Flooring Set Aside
  - bb. 09G Tile
  - cc. 09I Painting
  - dd. 09J Painting Set Aside
  - ee. 09K Painting Level 31 Set Aside
  - ff. 10A Signage
  - gg. 10B Division 10 Specialty Supply
  - hh. 10C Wall Protection
  - ii. 10D Wire Mesh Partitions
  - jj. 10E Operable Partitions
  - kk. 11A Food Service
  - ll. 12A Curtain and Draperies
  - mm. 12B Arena Seating
  - nn. 12C Telescoping and Platform Seating
  - oo. 14A Elevator and Escalator
  - pp. 15A Fire Protection
  - qq. 15B Plumbing
  - rr. 15C HVAC
  - ss. ~~15D AHU Refurbishment~~ – Removed
  - tt. 16A Electrical
  - uu. 16B Audio Visual
2. Updated RFI Log
  3. 9K Scope of Work Limits Sketch

**END OF ADDENDUM NO. 4**