

ADDENDUM NO. 5

XL CENTER – 23 XL Renovations
HARTFORD, CT

The bid date remains the same.

Friday, January 26, 2024, by 1:00 PM with a bid opening to follow immediately at the Main Lobby (Trumbull St entrance) of XL Center, 1 Civic Center Plaza, Hartford, CT.

Sealed Envelopes can be delivered via common carrier (Fedex, UPS, etc.) by January 25, 2024 to Dimeo Construction Company 75 Chapman St, Providence, RI 02905. Attention to Kristin Farley

Bid date sealed envelope hand delivery to XL Center Main Entry (Trumbull St Entrance) – 1 Civic Center Plaza, Hartford, CT by 1:00 PM.

This addenda includes the following information:

- a. Plans
 - a. Architectural - A-00, A-101A, A-101E, A-103A, A-103D, A-123A, A-123B, A-123C, A-123D, A-201A, A-201B, A-201C, A-201D, A-201E, A-202B, A-202C, A-203A, A-203D, A-300, A-401, A-403, A-404, A-511, A-512, A-610, A-612, A-613, A-616, A-620, A-622, A-623, A-630, A-631, A-632, A-634, A-635, A-646, A-711, A-714, A-715, A-716, A-720, A-722, A-725, A-726, A-727, A-728, A-731, A-734, A-801A, A-801B, A-801C, A-801D, A-803A, A-803B, A-803C, A-803D, A-805, A-831, A-832, A-833, A-834, A-835, A-911B, A-911D, A-913, A-913A, A-913B, A-913C, A-913D, A-921, A-923, A-925, A1001
 - b. Structural – S-101B, S-102B, S-201B, S-202B, S-202C, S-202D, S-202E, S-203E, S-207A.1, S-207B.1, S-207C.1, S-207D.1, S-207A.2, S-207B.2, S-207C.2, S-207D.2, S-207A.3, S-207B.3, S-207C.3, S-304, S-604, S-605, S-701
 - c. Kitchen Equipment – K6.13, K6.14, K6.15, K6.16
 - d. Fire Protection – FP-101A, FP-101B, FP-101C, FP-101D, FP-101E, FP-103A, FP-103B, FP-103C, FP-103D, FP-104A, FP-104B, FP-104C, FP-104D, FP-201A, FP-201B, FP-201C, FP-201D, FP-201E, FP-202A, FP-202C
 - e. Plumbing – P-010, P-201B, P-600
 - f. HVAC – M-011, M-012, M-013, M-014, M-015, M-112A, M-112B, M-112C, M-112D, M-201A, M-201C, M-201D, M-202A, M-202B, M-202C, M-202E, M-203B, M-203D, M-204A, M-204B, M-204C, M-204D, M-207C, M-211A, M-211C, M-211D, M-212A, M-212B, M-212C, M-212D, M-301, M-302, M-511, M-512, M-522, M-523, M-703, M-704, M-707, M-803

- g. Electrical – E-000, E-010, E-011, E-013, E-101A, E-101B, E-101C, E-101D, E-101E, E-201A, E-201B, E-201C, E-201D, E-201E, E-203A, E-203C, E-203D, E-207A, E-560, E-564, E-600, E-601, E-602, E-603, E-604, E-605, E-606, E-703, E-900A, E-900B, E-900C, E-901A, E-901B, E-901C, E-901D, E-901E, E-902
- h. Lighting – EL-050, EL-301A, EL-301B, EL-301C, EL-301D, EL301E
- i. Fire Alarm – FA-201A, FA-201D, FA-202D, FA-204A, FA-600, FA-800, FA-801, FA-802, FA-803, FA-804, FA-805
- j. Audio Visual – AV-201D, AV-400, AV-801D, AV-1120
- k. Security – ES201A, ES-201D
- l. Civil – T-1.0, N-1.0, EC-1.0, C-1.0, C-2.0, C-3.0, C-3.1, C-4.0, SR-1, SR-2, SR-7
- b. Specifications
 - a. Section 004100 Sub Contractor Bid Form
 - b. Section 005301 Scopes of Work
 - i. 02C Slab Removal, Excavation and Backfill for Underslab Piping – Set Aside
 - ii. 05B Miscellaneous Metals
 - iii. 06A Millwork Finish Carpentry
 - iv. 06C Door and Hardware Installation – Set Aside
 - v. 08A Glazing and Ornamental Metal Screening
 - vi. 08B Doors, Frames and Hardware Supply
 - vii. 09E Flooring
 - viii. 09I Painting
 - ix. 15C HVAC
 - x. 16A Electrical
 - c. Section 005302 Exhibit B Document List
 - d. Section 064029 Thick Phenolic Core Compact Laminate Panels
 - e. ~~Section 071413 Fluid Applied Membrane Roofing~~ – Deleted
 - f. Section 075625 Cold Fluid Applied Roofing
 - g. Section 080671 Door Schedule
 - h. Section 084550 Sliding Glass Assemblies
 - i. Section 087100 Door Hardware
 - j. Section 096566 Resilient Athletic Flooring
 - k. Section 102226 Operable Partitions
 - l. ~~Section 102228 Operable Glass Partitions~~ – Deleted
 - m. Section 114000 Food Service Equipment
 - n. Section 122200 Curtains and Drapes
 - o. Seating Schedule
 - p. Section 211300 Fire Suppression Sprinkler Systems
 - q. Section 233113 Ductwork
 - r. Section 233300 Ductwork Accessories
 - s. Section 235522 Heating Cables

- t. Section 265000 Architectural Lighting
- u. Hartford TV Schedule
- v. Section 285020 Emergency Responder Radio System
- c. Material Finish Schedule
- d. Room Finish Schedule
- e. Architectural Addendum 5 Narrative
- f. 09I Painting Bowl Scope Clarification
- g. Updated RFI Log w/ Attachments
- h. Supplemental Plans
 - a. SP-031

END OF ADDENDUM NO. 5