

May 8, 2026

Addendum No. 5

Rentschler Field Concourse Security Upgrades

CRDA Project #26-016

This addendum dated May 8, 2026, forms a part of the Contract Documents and modifies the original bidding documents. Please acknowledge receipt of this Addendum when you submit your bid. Failure to do so may subject the submitter to disqualification.

The following changes to the Drawings and Project Specifications shall become a part of the Drawings and Project Specifications; superseding previously issued Drawings and Project Specifications to the extent modified by Addendum #4.

General Information:

A separate Invitation to Bid for the complete replacement of structured cabling and network switches throughout the facility will be forthcoming. Because the security work may overlap, that cabling and network switch replacement that applies to security is an alternate.

Changes to Addenda:

ADDENDUM #4, Changes to the Drawings, DRAWING ES1910, SECURITY DEVICE SCHEDULES, delete it in its entirety. A new DRAWING ES1910 has been added and is attached as part of this addendum.*

Bids Due: 5/14/2026 at 2 PM

End of Addendum #5

